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1. The following clauses are hereby added to the "Contract Clauses" section of the solicitation:

952.225-0017 - CONTRACTOR DEMOBILIZATION (IRAQ) C3 CLAUSE 952.225- 0917
CONTRACTOR DEMOBILIZATION (IRAQ)
(JUNE 2011)

(a) Full demobilization of contractors and subcontractor(s) in the Iraq Combined Joint
Operations Area (CJOA) is critical to Responsible Drawdown. The prime contractor is required
to submit a demobilization plan to the Contracting Officer a minimum of 120 days prior to the
end of the contract performance period or when requested by the Contracting Officer. The
demobilization plan shall address, as a minimum, the following procedures detailed below. The

. procedures outline specific guidance to ensure a timely and responsible exit from theater, Prime
contractors are responsible and accountable to ensure their subcontractor(s) at all tiers
comply with responsible and timely exit from theater immediately following contract

performance completion or termination.

(1) Exit from Irag: The prime contractor shall follow the exit guidance issued by the United .
States (U.S.) Embassy Baghdad and shall ensure subcontractor(s) at all tiers also follow the exit
procedures. The prime contractor is responsible to remain cognizant of Iraqi laws rcgarding exit
from Iraq. Currently, all forclgnexs traveling out of Iraqi airports via commercial air
transportation must have exit visas. Department of Defense, U.S. Forces-Iraq, Letters of
Authorization (LOAs), and/or Embassy Badges are no longer the accepted means of exiting Traq,
All U.S. citizens and foreign national contractors must obtain an Iragi exit sticker before
departing the country. The exit sticker may be obtained from selected police stations or
Ministry of Interior (MOI) offices. It is the prime contractor's responsibility to ensure that the
most recent exit procedures are followed and to ensure that subcontractor(s) at all tiers are in
compliance with exit procedures. Assistance for this procedure may be obtained by e—malhng
baghdadregmgt@state.gov or phone 240- 553-0581, ext 2782 or ext 2092.

(2) Letter of Authorization (LOA): The prime contractor is responsible for demobilizing its
workforce, including subcontractor employees at all tiers, and all contractor owned and
~ subcontractor owned equipment out of theater as part of the prime contractor's exit strategy.

This: exit strategy must include reasonable timeframes starting with the end of the
contract performance period and not exceeding 30 days. The Contracting Officer has the
authonty to extend selected LOAs up to, but not exceeding 30 calendar days after the
contract completion date to allow the prime contractor to complete demobilization of its
. workforce and contractor owned equlpment as well as subcontractor(s) workforce and owned
eqmpmcnt out of the Iraq CIOA. The prime contractor shall notify the Contracting Officer a
minimum of 30 days prior to the end of the contract period to request up to a 30-day extension of
. selected LOAs beyond the contract completlon date to complete demobilization. The request

shall include at a minimum:

(i) the name of each individual requiring a new LOA;
(ii) the number of days for the LOA (no more than 30 calendar days); and
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(iii) justification for the request (e.g., what function the individual(s) will be performing
during the demobilization period).

The Contracting Officer may request additional information for an LOA extension. Any LOA
extension granted beyond the contract completion date shall not exceed 30 days and the
contractor is not entitled to additional compensation for this period. If approved by the
contracting officer, this is a no cost extension of an employee's LOA due to demobilization and
in no way is an extension of the contract performance period,

(3) Badging: The prime contractor is responsible to ensure all employee badges, including
subcontractor employees at all tiers, are returned to the local Access Control Badging Office for
de-activation and destruction. The prime contractor shall submit a Badge Termination Report to
ensure each record is flagged and the badge is revoked. If a prime and/or subcontractor
employee's badge is not returned, the prime contractor shall submit a Lost, Stolen or
Unrecovered Badge Report to the appropriate Access Control Badging Office. Contractor
employees in possession of a Common Access Card (CAC) shall be responsible for turning in
the CAC upon re-deployment through a CONUS Replacement Center in the U.S. Failure to
return employee badges in a timely manner may resuit in delay of final payment.

(4) Contractor Controlled Facility Space: If the prime contractor has entered into a
Memorandum of Understanding with the Installation Mayor or Garrison for site space, buildings,
facilities, and/or Containerized Housing Units (CHU) to house prime and/or subcontractor
employees (at all tiers), the prime contractor is responsible to notify the Installation Mayor or
Garrison Commander of intent to vacate at least 90 calendar days prior to the end of the contract
performance period. All United States Government (USG) provided property in the prime.
contractor’s possession must be returned to the USG in satisfactory condition. The prime
contractor is responsible and liable for any and all damages to USG property caused by prime
and/or subcontractor employees, and shall be further liable for all cleanup, clearing, and/or
environmental remediation expenses incurred by the USG in returning prime contractor and/or
subcontractor facilities including surrounding site to a satisfactory condition, including expenses
incurred in physically moving property, trash, and refuse from such premises, _

‘removing/remediating hazardous wastes on the premises, and repairing structures, buildings, and

_ facilities used by the prime contractor and/or subcontractor. The prime contractor shall provide

notification to the Installation Mayor or Garrison Commander to perform an inspection of all

facilities as soon as practicable, but no more than 30 days, after the end of the contract period. If
damages are discovered, the prime contractor shall make the necessary repairs. The prime
contractor shall notify the Installation Mayor or Garrison Commander for re-inspection of the
facilities upon completion of the repairs. If the Installation Mayor or Garrison Commander
inspects the property, site space, buildings, facilities, and/or CHUs and finds they have not been
propetly cleaned, cleared, and/or environmentally remediated, or if the prime contractor fails to

- repair any damages within 30 calendar days after the end of the contract performance period, the
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Final confract paymenlt shall be reduced by the amount of the specified damages/repairs or the
expenses incurred by the USG to properly clean, clear and/or cnvuonmentally remedlate the

premises.

(5) Government Furnished Equipment/Materials: The prime contractor is responsible to
return all USG furnished equipment, as defined in Federal Acquisition Regulation (FAR) Part
45, clause 52.245-1. Prime contractors who are not in compliance with the FAR, Defense
Federal Acquisition Regulation Supplement, Department of Defense Directives and Instructions,
United States Forces-Iraq (USF-1) FRAGOs, policies, or procedures will be responsible and
liable for damages to the government property. The prime contractor may apply for a "relief of
responsibility” from the Contracting Officer anytime during the contract performance period. A
joint inventory shall be conducted of the equipment by the prime contractor, USG representative,
and the Contracting Officer or their representative, within 10 calendar days after the end of the
contract performance period. The prime contractor shall report lost, damaged or destroyed
property immediately to the Contracting Officer, but no later than the joint inventory at the end
of the contract period. If the prime contractor fails to report lost, damaged or destroyed
equipment or materials during the contract performance period, the prime contractor shall be
responsible for the replacement and/or repair of the equipment or materials. The replaced
equipment shall be new, of the same quality, and shall perform at the same functional level as the
missing piece of equipment. If the prime contractor fails to repair and/or replace damaged or

- missing equipment, the final payment shall be reduced by the appropriate amount of the
specified damages or cost to replace missing equipment with new.

(6) Contractor Personal Property: The contractor is advised that all personal property left on
the respective installation after the date of departure of said premises, shall be sold or otherwwe

disposed of in accordance with 10 U.S.C. § 2575.

(i) A request for the return of the property will be honored, if feasible, and if received
before the expiration of the period of time allowed to vacate the installation.

(ii) If abandoned property is left on the respective installation, contractual remedies may
be enforced against the contractor, (See paragraph (b) of this clause for potential
contractual remedies). “Additionally, even if the contractor waives its interest to all
abandoned personal property, the contractor may still be liable for all costs incurred by
the USG to remove or dispose of the abandoned property. _

(iii) The contractor hereby authorizes the USG authority to dispose of any and all
abandoned personal property in any manner the USG may deem suitable and hereby
releases and discharges the USG and its agents from any and all claims and demands
whatsoever that could otherwise be asserfed because of the disposition of said abandoned

personal property.

(7) Synchronized Pre-deployment Operational Tracker (SPOT): The prime contractor is
responsible to close out the deployment of personnel, including subcontractor employees at all
-~ tiers, at the end of the person's employment or at the end of the contract completion period and to

4
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release the personnel from the prime contractor's company information as loaded in the SPOT
database. The release of employee information must be accomplished no more than 30 calendar
days after the termination of thelr employment or the end of the contract complctxon date,

whichever occurs sooner,

(8) Accountability of Prime and Subcontractor Personnel: Whether specifically written
into the contract or not, it is the expectation of the USG that for any persons brought into the
Iraq CJOA for the sole purposes of performing work on USG contracts, contract -
employers will return employees to their point of origin/home country once the contract is
completed or their employment is terminated for any reason, On a case-by-case basis,
contracting officers may approve a contract employee’s request to transfer from an existing
contract (as a USG prime or working as a subcontractor on an USG contract) to another USG
prime contractor a USG subcontractor. In the instance of an employee leaving their current
contract to be employed under another USG contract (either as a prime or subcontractor '
employee), the contractor losing the employee must terminate the LOA immediately,
confiscate all badging, and notify MOI of the change in visa status within 24 hours of the
employees termination. The receiving contractor is fully responsible for ensuring the
employee has the appropriate passport and visas, badging, DD Form 93 Record of Emergency
Data, and LOA in place in order for the new employee to begin work, If the prime contractor
fails to re-deploy an employee (or subcontractor employee) at any tier, or fails to confiscate °
badging, terminate an 1.OA, or visaafter an employee departs to another employer, the USG
shall notify the applicable U.S. Embassy to take appropriate action. If the employee has sought
employment under another contract, the gaining employer will be responsible for repatriation
upon termination.” Failure by the prime contractor to re-deploy its' personnel, including
subcontractor personnel at any tier, at the end of the contract completion date, could result in
the contractor being placed on the Excluded Parties List System (EPLS) and not be allowed to

propose on future USG contracts anywhere in the world.

(9) "Personnel Recovery: Any DoD contractor with unaccounted for employees shall follow
the instructions in C3 clause 952.225-0018, Contractor Accountability and Personnel Recovery
(Iraq). The contractor may use the Contractmg Fusion Cell as a resource to track or research

emponees last known locatwn and/or to view LOA's.

{b) CENTCOM Contracting Command (C3 and external agencies will utilize all available
contracting remedies to guarantee compliance with demobilization requirements. - Such actions
include, but are not limited to withholding payment, issuing a cure notice, issuing a
negative Contractor Performance Assessment Reporting System (CPARS) evaluation, reduction
of award fee, debarment, reimbursement of USG expenses, and/or any other legal remedy
available toa contracting officer. The USG reserves the right to withhold payment from the
.prime confractor not in compliance with the above procedures included herein, Addltlonally,
the Contracting Officer shall document all unresolved contractor compliance issues in CPARS,
which shall have an adverse past performance affect on future contracts with the USG, anywhere

in the world.
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952.225-0018 - CONTRACTOR ACCOUNTABILITY AND PERSONNEL

RECOVERY (IRAQ) |
C3 CLAUSE 952.225-0018.
CONTRACTOR ACCOUNTABILITY AND PERSONNEL RECOVERY (IRAQ)
(JUNE 2011)

(a) Contract performance may réquire work in dangerous or austere conditions. Except as
otherwise provided in the contract, the contractor accepts the risks associated with required

contract performance in such operations.

(1) Unaccounted Personnel: It is the expectation of the USG that any contractor brought into
Iraq for the sole purposes of performance of work on a USG contract must be accounted for at all
times by their respective employers. Additionally, contractors who maintain llvmg quarters on a
USG base shall verify the location of each of its employees' living quarters a minimum of once a

. month, If a DoD contracted ernployec becomes missing and evidence does not indicate foul play,
a Personnel Recovery (PR) event is NOT automatically triggered. Such an event will be treated
as an accountability battle drili by the cmploycr s chain of command or civilian equivalent.

(2) Contractor Respon31b111t1es The contractor is responsible to take all necessary steps to
locate and investigate the unaccounted for employee(s) whereabouts to the maximum extent
practicable. To assist in this process, contractors may use the Contractmg Fusion Cell as a
resource to track or research employee's last known location and/or fo view LOA's, All missing-
personnel will be immediately reported to the installation division Personnel Recovery Officer
~ (PRO), Mayor's cell, Military Police Station and/or the Criminal Investigative Dlwswn and the

Base Defense Operations Center (BDOC)

(3) Contractor Provided Informatlon If it is determined that a potential criminal act has
occurred, the USD PRO (or USF-I Personnel Recovery Division (PRD) with prior coordination)
will attempt to validate the missing person's identity through the employer. The contractor shall
provide the information to PRD within 12 hours of request. The required information the
- contractor should keep on file includes but is not limited to: copy of the individuals Letter of
Authorization generated by the Synchromzed Pre-deployment and Operational Tracker System
(SPOT), copy of passport and visas, housing information of where the individual resides such as
room number and location, DD Form 93, Record of Emergency Data, copy of badgmg, and
contact mformatlon for known friends or assomates

(b) If USFE-I PRD determines through investigation that the unaccounted personnel have
voluntan}y left the installation cither seeking employment with another contractor or other non--
mission related reasons, PRD will notify the contractor. The contractor shall ensure that all
government-related documents such as LOA’s, visas, etc. are terminated/reconciled
appropriately within 24 hours of notification by PRD in accordance with subparagraph (a)(8) of
. C3 Clause 952.225-0017 entitled "Contractor Demobilization (Iraq)". Contractors who fail to
account for their personnel or whose employees create PR events will be heId in breach of their

contract and face all remedies available to the contracting officer.
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2. The following clauses have been added to the matrix at SUBPART 52.2, Provisions and
Clause Matrix, on page 16 of the solicitation to read as follows:

Pore Provision or Clause
1BR Incorporale by Reference?
R - Required
USE A - Requirad when Applicable
O - Optionai
' GLAUSE S P Al
OVISION/CIAUSE TITLE (DATE of { IBR | USE STATUS
NUMBER PROVIS (DATE} c PRESCRIPTION
Q52 2250017 Contractor Demobilization - lrag (MAY 2011) C | NO R QR.TT0X-5( ) Aclive
952223008 Conlraclor Accountability and Personnet Recovery -Iragq {MAY 2011) C | NO R _ 28.7703-5q) Aclive




