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10A. MODIFICATION OF CONTRACT/ORDER NO.
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of OffersX  is extended, is not extended.

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE 
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this 
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1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

12. ACCOUNTING AND APPROPRIATION DATA (If required)
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IN ITEM 10A.
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date, etc. ) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).X

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

E. IMPORTANT: Contractor is not, X is required to sign this document and return 1 copies to issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Amendment 0009 contains the following changes:  
 
This amendment contains revisions to Attachment 1 of the solicitation.  Please see attached document for  
revisions.  

PAGE 2 OF 3 PAGESCONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED:
SPE30015R0024-0009



    
 

 

 

 
  
 

 
 
SECTION J - LIST OF ATTACHMENTS 
 
List of Attachments 
 
Description File Name 
ATTACH.Amendment 
009 Attachment 

Amendment 0009 
Attachment.pdf 

 
 

PAGE 3 OF 3 PAGESCONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED:
SPE30015R0024-0009


	SECTION J - LIST OF ATTACHMENTS
	List of Attachments





SPE300-15-R0024 - Amendment 0009 
 


2 
 


The solicitation is amended concerning two issues:  1) the number of days scheduled for 
implementation after contract award; and 2) the number of customers routinely served as cited in 
Factor II of the Non-Price evaluation criteria.  Specific language changes are as follows (NOTE:  
all original language and page numbers cited below are referring to the amended Statement of 
Work as contained in Amendment 0001):  
 


1.  Implementation period: 
 


a) Amendment 0001, Attachment 1, page 43:  I. Introduction, Paragraph 4, third 
sentence: “The first tier shall be for a 24-month period (inclusive of an up to 105-
day ramp-up period followed by, at least, a 20-month period depending on the 
length of ramp-up).” 
 


 
The above is deleted and replaced with:  
The first tier shall be for a 24-month period (inclusive of an up to 180-day ramp-
up period followed by, at least, an 18-month period depending on the length of 
ramp-up). 


 
 


b) Amendment 0001, Attachment 1, page 44:  III. Contract Implementation Phase, 
A. 1. i. “Within 105 days after award, the Prime Vendor shall be fully prepared to 
support all customers under the terms and conditions of the new contract. New 
and fully functional catalogs must be established during this time.”  


 
The above is deleted and replaced with:  
Within 180 days after award, the Prime Vendor shall be fully prepared to support 
all customers under the terms and conditions of the new contract. New and fully 
functional catalogs must be established during this time. 


 
 


c) Amendment 0001, Attachment 1, page 44: III. Contract Implementation Phase; 
A; 2. “The ramp up/down process is expected to be completed within 105 days 
after award. 
 
The above is deleted and replaced with:  
The ramp up/down process is expected to be completed within 180 days after 
award. 


` 


d) Amendment 0001, Attachment 1, page 45: III Contract Implementation Phase; 
A; 2; ii; “The incumbent Prime Vendor will remain the principal source of food 
and non-food supplies for the entire 105 day implementation period.”  


 
The above is deleted and replaced with:  







SPE300-15-R0024 - Amendment 0009 
 


3 
 


The incumbent Prime Vendor will remain the principal source of food and non-
food supplies for the entire 180 day implementation period. 
 
 
 


e) Amendment 0001, Attachment 1, page 46: III Contract Implementation Phase; 
A; 2; v; “It is the Government’s intent to have all orders placed and delivered 
under the new contract 105 days after award, however, the Government reserves 
the right to phase in customer ordering points when it is in the best interest of the 
Government.” 
 


Sample Implementation Phase 
Note: The implementation timeline begins on the contract award date and ends 
105 days thereafter. If a stop work order is issued during the implementation, the 
Prime Vendor will be required to stop work and will not be able to perform unless 
the stop work order is rescinded. If the stop work order is rescinded, the Prime 
Vendor will resume the implementation schedule from the date that the stop work 
order was issued. The 105-day period will not re-start from the beginning. For 
example: 


Contract Award Date: March 30, 2017 
Stop Work Order Issued: April 30, 2017 
Stop Work Order Rescinded: June 30, 2017 
Implementation Timeline: March 30, 2017–April 30, 2017 


       and June 30, 2017–Sept 30, 2017 


B. CONTRACT TRANSITION OUT– RAMP DOWN 


1. As part of this contract, the Prime Vendor will be required to participate in a 
contract ramp-down/transition out. DLA Troop Support anticipates that a follow-
on contract will be awarded at least 105 days before the expiration of this 
contract to allow for a coordinated ramp-down of the existing Prime Vendor and 
ramp-up of the follow-on Prime Vendor. The Prime Vendor will be required to 
coordinate all aspects of its ramp-down with the Contracting Officer and provide 
a ramp-down schedule, if requested.” 


The above is deleted and replaced with:  
It is the Government’s intent to have all orders placed and delivered under the 
new contract 180 days after award, however, the Government reserves the right to 
phase in customer ordering points when it is in the best interest of the 
Government. 


Sample Implementation Phase 
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Note: The implementation timeline begins on the contract award date and ends 
180 days thereafter. If a stop work order is issued during the implementation, the 
Prime Vendor will be required to stop work and will not be able to perform unless 
the stop work order is rescinded. If the stop work order is rescinded, the Prime 
Vendor will resume the implementation schedule from the date that the stop work 
order was issued. The 180-day period will not re-start from the beginning. For 
example: 


Contract Award Date: September 30, 2017 
Stop Work Order Issued: October 30, 2017 
Stop Work Order Rescinded: December 30, 2017 
Implementation Timeline: September 30, 2017– October 30, 2017 


       and December 30, 2017–May 30, 2017 


B. CONTRACT TRANSITION OUT– RAMP DOWN 


1. As part of this contract, the Prime Vendor will be required to participate in a 
contract ramp-down/transition out. DLA Troop Support anticipates that a follow-
on contract will be awarded at least 180 days before the expiration of this contract 
to allow for a coordinated ramp-down of the existing Prime Vendor and ramp-up 
of the follow-on Prime Vendor. The Prime Vendor will be required to coordinate 
all aspects of its ramp-down with the Contracting Officer and provide a ramp-
down schedule, if requested. 


f) Amendment 0001, Attachment 1, page 71: VII. Inventory and Warehouse 
Management; D. Office Space and Equipment for Government Employees: “This 
office must be within or adjacent to the Prime Vendor’s office/warehouse facility 
and must be fully functional within the 105 day implementation period.”  


The above is deleted and replaced with:  
This office must be within or adjacent to the Prime Vendor’s office/warehouse 
facility and must be fully functional within the 180 day implementation period. 
 


g) Amendment 0001, Attachment 1, page 122: FACTOR IV – Resource 
Availability (Cash Flow, Equipment, and Carrier Agreements) 1. “Describe your 
firm’s financial capability to perform throughout the life of a resultant contract 
(i.e. bank commitment letter, financial strength of your firm, etc.). Specifically 
address your firm’s financial capability to perform during the 105-day ramp up 
as well as during any surge timeframe.” 


The above is deleted and replaced with:  
Describe your firm’s financial capability to perform throughout the life of a 
resultant contract (i.e. bank commitment letter, financial strength of your firm, 
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etc.). Specifically address your firm’s financial capability to perform during the 
180-day ramp up as well as during any surge timeframe. 
 


h) Amendment 0001, Attachment 1, page 123: FACTOR V – Implementation and 
Management Plans; 1. “The offeror’s proposal must provide dated milestones that 
identify each step of the plan within the specified 105-day implementation 
timeframe.” 


The above is deleted and replaced with:  
The offeror’s proposal must provide dated milestones that identify each step of 
the plan within the specified 180-day implementation timeframe. 


 


 


2.  Number of customers supported on a routine schedule:   
 
 


a) Amendment 0001, Attachment 1, page 134: Evaluation Criteria – Section A – Factor II 
– Experience, page 134:    
 


 Southern Arab Peninsula and Nations 
of Eastern Africa 


Annual Dollar Value $88,333,333.3
3 


Estimated line items/SKUs 1100 
Number of Customers Supported 
on a Routine Schedule 


136 


 
The above chart is deleted and replaced with:  
 


 Southern Arab Peninsula and Nations 
of Eastern Africa 


Annual Dollar Value $88,333,333.33 


Estimated line items/SKUs 1100 


Number of Customers Supported on a 
Routine Schedule 


54 
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b) Amendment 0001, Attachment 1, page 134: Evaluation Criteria – Section B – Past 
Performance, page 136:    
 


 Southern Arab Peninsula and Nations 
of Eastern Africa 


Annual Dollar Value $88,333,333.3
3 


Estimated line items/SKUs 1100 
Number of Customers Supported 
on a Routine Schedule 


136 


 
The above chart is deleted and replaced with:  
 


 Southern Arab Peninsula and Nations 
of Eastern Africa 


Annual Dollar Value $88,333,333.33 


Estimated line items/SKUs 1100 


Number of Customers Supported on a 
Routine Schedule 


54 


 





