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28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO  FURNISH AND 


   
DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY 
ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED


29. AWARD OF CONTRACT: REF.                                                  OFFER


16. ADMINISTERED BY                           CODE


7. FOR SOLICITATION 
INFORMATION CALL:


SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS   
OFFEROR   TO   COMPLETE   BLOCKS   12, 17, 23, 24,   &   30


1. REQUISITION NUMBER


1000114795


2. CONTRACT NO.


SPE3S1-21-D-5003


3. AWARD/EFFECTIVE 
DATE


2021 AUG 03


4. ORDER NUMBER 5. SOLICITATION NUMBER


SPE3S1-21-Q-0002


6. SOLICITATION ISSUE 
    DATE                     


2021 MAR 31


a. NAME b. TELEPHONE NUMBER  (No   collect    
    calls)


8. OFFER DUE DATE/     
LOCAL TIME


9. ISSUED BY                                            CODE SPE3S1


DLA TROOP SUPPORT 
SUBSISTENCE SUPPLY CHAIN 
700 ROBBINS AVENUE 
PHILADELPHIA PA  19111-5096 
USA 
Local Admin: Jennifer Dam PSPTRA3 Tel: 215-737-7898 Fax: 215-737-4115 
Email: JENNIFER.DAM@DLA.MIL


10. THIS ACQUISITION IS UNRESTRICTED OR SET ASIDE: % FOR:


SMALL BUSINESS


HUBZONE SMALL 
BUSINESS


 WOMEN-OWNED SMALL BUSINESS 
 (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED
 SMALL BUSINESS PROGRAM


8 (A)


SERVICE-DISABLED 
VETERAN-OWNED 
SMALL BUSINESS


NAICS: 311911


SIZE STANDARD:750


11. DELIVERY FOR FOB DESTINA- 
      TION UNLESS BLOCK IS   
      MARKED


12. DISCOUNT TERMS


Net 30 (Do not Use)


        13a. THIS CONTRACT IS A   
                RATED ORDER UNDER   
                DPAS (15 CFR 700)


 13b. RATING


 14. METHOD OF SOLICITATION


RFQ IFB RFP


15. DELIVER TO                                  CODE SPE3S1


SEE BLOCK 9 
Criticality:   PAS : None


17a. CONTRACTOR/     CODE     
        OFFEROR


FACILITY   
CODE


1VR02


ADAM CLINGERMAN 
DBA ABC VENTURES 
2411 OLD CROW CANYON RD # 105 
SAN RAMON CA  94583-1240 
USA


TELEPHONE NO. 9169419655


18a. PAYMENT WILL BE MADE BY                         CODE SL4701


DEF FIN AND ACCOUNTING SVC 
BSM 
P O BOX 182317 
COLUMBUS OH  43218-2317 
USA


17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN 
OFFER


18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK   


        BELOW IS CHECKED.


19.   
ITEM NO.


20.   
                                  SCHEDULE OF SUPPLIES/SERVICES


21.   
QUANTITY


     22.   
   UNIT


23.   
UNIT PRICE


24.   
AMOUNT


25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT  (For   Govt.   Use Only) 


$2,574,028.80


  27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.  ADDENDA ARE ARE NOT ATTACHED.


  27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.  ADDENDA ARE ARE NOT ATTACHED.


30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a. UNITED STATES OF AMERICA  (SIGNATURE OF CONTRACTING OFFICER) 


30b. NAME AND TITLE OF SIGNER  (Type or Print) 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER  (Type or Print) 


   
 


31c. DATE SIGNED


2021 AUG 03


1 ABC Ventures


2021-Jul-09


SEE SCHEDULE


AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION IS NOT USABLE


SEE SCHEDULE


STANDARD FORM 1449   (REV. 


Prescribed by GSA - FAR (48 CFR) 53.212


SEE ADDENDUM


See Schedule


 DATED                             .    YOUR OFFER ON SOLICITATION  (BLOCK 5),    
 INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH , 
 HEREIN IS ACCEPTED AS TO ITEMS:  


EDWOSB


PAGE  1 OF  10 


Guy R Corr, Manager 8-6-21







32a. QUANTITY IN COLUMN 21 HAS BEEN


ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:RECEIVED INSPECTED


COMPLETE PARTIAL FINAL


STANDARD FORM 1449   (REV. 2/2012) 


36. PAYMENT


PARTIAL FINAL


19. 
ITEM NO.


20.   
                                  SCHEDULE OF SUPPLIES/SERVICES


21.   
QUANTITY


     22.   
   UNIT


23.   
UNIT PRICE


24.   
AMOUNT


32b. SIGNATURE OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE


32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT   
REPRESENTATIVE


32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE


32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE


33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 
CORRECT FOR


37. CHECK NUMBER


38. S/R ACCOUNT NO. 39. S/R VOUCHER NUMBER 40. PAID BY


42a. RECEIVED BY  (Print) 


41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE


42b. RECEIVED AT  (Location) 


42c. DATE REC'D  (YY/MM/DD) 42d. TOTAL CONTAINERS


41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT
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Part 12 Clauses


I. ITEM DESCRIPTIONS: 
     


NSN: 8930-01-396-4009  Peanut Butter and Grape Jelly, Twin Pack           
   


PEANUT BUTTER AND JELLY, twin pack, peanut butter, smooth, stabilized, unfortified, equivalent to US Grade A or B or 
Fancy, Quantity 1.12 oz. plastic pouch, and Jelly, Grape  ( Concord ), US Grade A, 1 oz. plastic pouch, common sides of twin 
pack pouches to be perforated for easy separation, 12 units per intermediate plastic bag (For Unitized Group Ration). 


 
             Est. Annual Qty.    Unit of Issue      Unit Price                 


 
Tier 1            107,520             BG               $3.63                          
Tier 2            107,520             BG               $3.89                 


 


Total Contract Minimum for 2-year period is:  21,504 BG.  The total minimum contract dollar value is $   $78,059.52 
         
The Contract Maximum for 2-year period is:  322,560 BG.  The total maximum contract dollar value is $1,254,758.40 


 
 


NSN:  8930-01-436-1912  Peanut Butter and Strawberry Jam, Twin Pack  
   


PEANUT BUTTER AND JAM, twin pack, peanut butter, smooth, stabilized, unfortified, equivalent to US Grade A or B or 
Fancy, Quantity 1.12 oz. plastic pouch, and Jam, Strawberry, US Grade A, 1 oz. plastic pouch, common sides of twin pack 
pouches to be perforated for easy separation, 12 units per intermediate plastic bag (For Unitized Group Ration). 


 
           Est. Annual Qty.    Unit of Issue     Unit Price                 


 
Tier 1 *          107,520             BG              $3.83                         
Tier 2 *          107,520             BG              $4.09                


 
Total Contract Minimum for 2-year period is:  21,504 BG.  The total minimum contract dollar value is $82,360.32 


 
The Contract Maximum for 2-year period is:  322,560 BG.  The total maximum contract dollar value is $1,319,270.40 


 
The shelf life requirement of all items is 24 months.  All pricing is FOB destination. 


 
The following is the complete delivery address: 


 
W62GT 
W1BG DLA Distribution 
25600 S Chrisman Road 
Rec Warehouse 30 - UGR 
Tracy, CA 95304-5000 
United States 


 
For appointment call (209) 839-4496, 24 hours prior to delivery.    


 
The effective period of the contract is: 


 
TIER 1:   Aug 06, 2021  - Aug 05, 2022    
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Part 12 Clauses (CONTINUED)


TIER 2:   Aug 06, 2022  - Aug 05, 2023   
 


The required delivery dates will be 60 days after issuance of the delivery order. 
NOTE:  Deliveries might fall outside of effective period  


 
II. INSPECTION AND ACCEPTANCE REQUIREMENTS 


A. For the purposes of Inspection/Acceptance and Shipment/Delivery, a manufacturer's �lot� shall be considered no 
greater than a single shift's production.    


   
Note: When product is being delivered to Tracy Depot in California, lot numbers will not be mixed on the same pallet. 
   
B. OPTIONAL CONTRACTOR TESTING is provided by the alternate inspection requirements of DLAD 52.246-9024, 


Alternative Inspection Requirements for Selected Items. 
   


 
III. TRACEABILITY 


 
In order to facilitate an effective traceability for the Unitized Group Ration Program, the contractor shall ensure that each 
primary container (unit pack) and intermediate container, if required, has a lot number and Date of Pack (DOP). These package 
codes shall be permanent and legible. 


 
Use of the Julian Date for the lot number and a time stamp (hour and minute of filling/sealing) is preferred. For example (1296    
12:15), 1296 = October 23, 2021 and 12:15 representing the time of filling/sealing. When not required by specification, the 
contractor's lot identification may be of their own coding, i.e. a closed code, but the contractor shall provide the coding 
information for the primary containers and the contract data markings upon delivery. Package codes (to include time) per case 
lot number shall be identified on the appropriate accompanying DD Form 250 upon delivery. 
   
Additionally, the contractor shall ensure that traceability records include identifying ALL ingredients and ALL sources for those 
ingredients. This shall be accomplished for each item, brand and component that is shipped to the Defense Depot (Assembler) 
for the Unitized Group Ration Programs. 
This information shall be made available within 24 hours. 
   


 
IV. PRODUCT SANITARILY APPROVED SOURCE REQUIREMENTS 


 
As required by 48 CFR 246.471 Authorizing Shipment of Supplies, AR 40-657, Veterinary/Medical Food Safety, Quality 
Assurance and Laboratory Service, DLAR 4155.3, Inspections of Subsistence Supplies and Services, DLAD 52.246-9044, 
"SANITARY CONDITIONS (APR 2014), and as clarified by the Armed Forces Food Risk Evaluation Committee, 31 JAN 
1996, all Operational Ration Food Components will originate from sanitarily approved establishments. Acceptable sanitary 
approval is constituted by listing in the "Directory of Sanitarily Approved Food Establishments for Armed Forces Procurement," 
published by the U.S. Army Institute of Public Health (USAIPH), or an establishment inspected and approved by the U.S. 
Department of Agriculture (USDA) or the U.S. Department of Commerce (USDC) and possessing a USDA/USDC 
establishment number. This requirement applies to all GFM and CFM Operational Ration Food Components and to all 
Operational Ration types. Requests for inspection and "Directory" listing by USAIPH will be routed through DLA Troop 
Support-FTSC for coordination and action. Situations involving sole sources of supply, proprietary supply sources, and 
commercial Brand Name items will be evaluated directly by the Chief, DLA Troop Support-FTSC, in coordination with the 
Chief, Approved Sources Division, USAIPH. 


 
V. MARKING OF SHIPPING CONTAINERS AND MARKING OF UNIT LOADS 


 
All Shipping Containers and Unit Loads shall be clearly marked, in accordance with DLA Troop Support Form 3556 entitled 
�Marking Instructions for Boxes, Sacks, and Unit Loads of Perishable and Semi-perishable Subsistence, dated April 2014, with 
the following information on two adjacent sides of the load with the largest characters possible as follows:   
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Unitized Ration Component 
National Stock Number 
Item Name 
Date of Pack and Lot Number 
Number of Shipping Containers per Pallet 
Contract Number 
Contractor's name and Address 
Inspection Test Date (ITD) 


   
Note: For the Inspection Test Date, the expected shelf life is found in the applicable solicitation/contract. To calculate the ITD, 
add the shelf life value to the month/year date of pack. 
Example, if the Date of Pack is June 2017, and the shelf life is 36 months (3 years), then the ITD is computed as follows: 6/17 + 
3 years = 6/20. If labels are used, they shall be permanently affixed with water-resistant adhesive tape. 
   
Shipments without the appropriate Shipping Container and Unit Load Markings will be rejected and returned to origin, or at the 
Contracting Officers discretion, reworked at a labor rate determined by the destination activity (not DLA Troop Support). 


 
VI. UNITIZATION 


 
Unit loads shall have the shipping containers arranged on a 40 inch by 48 inch commercial wood or 
plywood four-way entry pallet, or on a 48 inch by 40 inch Grocery Manufacturers of America wood four-way entry pallet. The 
load shall be bonded with non-metallic strapping, shrink or stretch film, or others means that comply with carrier rules and 
regulations applicable to the mode of transportation (adhesive bonding is not acceptable). 


 
Bonding material shall secure the load to the pallet to form a consolidated, stable cargo which can be handled as a unit. For 
example, when strapping is used to secure the load, the straps shall pass under the top deck boards of the pallet. When stretch or 
shrink film is used, it must be applied low enough on the pallet to secure the load to the pallet. The unit load height shall not 
exceed 50 inches. 
   
Inspection of unit loads shall be in accordance with classification Type III, Class G of DLA Troop Support Form 3507 of April 
2014 entitled �Loads, Unit: Preparation of Semi-perishable Subsistence Items.� 


 
NOTE: The unit load dimensions are 40 inches in length by 48 inches in width and 50 inches in height. These dimensions 
are exact and can be no larger than what is specified. No overhang is permitted. 


 
REQUIREMENTS FOR TREATMENT OF WOOD PACKAGING MATERIAL (WPM) 
WOOD PACKAGING MATERIAL (WPM) WILL BE USED TO MAKE SHIPMENTS UNDER THIS 
CONTRACT AND/OR WHEN WPM IS BEING ACQUIRED UNDER THIS CONTRACT. 


 
Wood packaging material (WPM) means wood pallets, skids, load boards, pallet collars, wooden boxes, reels, dunnage, crates, 
frame and cleats. The definition excludes materials that have undergone a manufacturing process, such as corrugated fiberboard, 
plywood, particleboard, veneer, and oriented strand board (OSD). 


 
All Wood Packaging Material (WPM) used to make shipments under DoD contracts and/or acquired by DoD must meet 
requirements of International Standards for Phytosanitary Measures (ISPM) 15, "Guidelines for Regulating Wood Packaging 
Materials in International Trade." DoD shipments inside and outside of the United States must meet ISPM 15 whenever WPM is 
used to ship DoD cargo. 


 
All WPM shall comply with the official quality control program for heat treatment (HT) or kiln dried heat treatment (KD HT) in 
accordance with American Lumber Standard Committee, Incorporated (ALSC) Wood Packaging Material Program and WPM 
Enforcement Regulations (see  http://www.alsc.org/). 


 
All WPM shall include certification/quality markings in accordance with the ALSC standard. Markings shall be placed in an 
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Part 12 Clauses (CONTINUED)


unobstructed area that will be readily visible to inspectors. Pallet markings shall be applied to the stringer or block on diagonally 
opposite sides of the pallet and be contrasting and clearly visible. All containers shall be marked on a side other than the top or 
bottom, contrasting and clearly visible. All dunnage used in configuring and/or securing the load shall also comply with ISPM 
15 and be marked with an ASLC approved DUNNAGE stamp. 


 
Failure to comply with the requirements of this restriction may result in refusal, destruction, or treatment of materials at the point 
of entry. The Agency reserves the right to recoup from the Contractor any remediation costs incurred by the Government. 
   


 
VII. QUALITY ASSURANCE PROVISIONS INSPECTION/ACCEPTANCE   


 
The contractor must meet all characteristics specified herein. For product requiring contractor-paid USDA, only end-item 
inspection of the finished product for compliance with contract requirements shall be lot inspected by USDA, AMS, FV, PPB.  
In addition, Government inspection shall also be at destination for identity, count and condition for all terms and conditions of 
the contract. This shall include but is not limited to the following: 
1. All shipments must be accompanied by an accurate DD-250, and all other pertinent invoices as required. 
2. All unit loads must be marked in accordance with DLA Troop Support Form 3556. 
3. All unit loads shall be stable and not exceed 50 inches in height including pallet material. 
4. All delivered product shall be free of defects. 
5. All shipments must contain the correct quantity as specified by DLA Troop Support. 
6. Appointments must be scheduled with the receiving activity prior to delivery. 
7. All delivered product must meet or exceed the appropriate product requirements as described in this Solicitation. 
8. All delivered products must meet the required date of pack/shelf life requirements. 
9. To determine the date of pack, any closed date code must be accompanied with documentation deciphering the closed product 
code. 
10. All delivered products must be free of insect and rodent infestation.   


 
Failure to comply with ANY of the above conditions may result in the shipment(s) being rejected and returned to origin, or at the 
Contracting Officer's discretion reworked at a labor rate determined by the destination activity (not DLA Troop Support). 
   
QUALITY ASSURANCE PROVISIONS:  
By submitting an offer, the contractor certifies that the product offered meets:  the specified finished product salient 
characteristics and all requirements of this contract; conforms to the producer's own specifications and standards, including 
product characteristics, manufacturing procedures, quality control procedures, and storage and handling practices; has a national 
or regional distribution from storage facilities located within the United States, its territories, or possessions; and is sold on the 
commercial market. 
The Government reserves the right to determine proof of such conformance prior to the first delivery from the point of origin 
and any time thereafter, as may be necessary, to include delivery at final destination, and for the time the product is covered 
under warranty, to determine conformance with the provisions of the contract. 
End item lots determined nonconforming may be reworked to correct or screen out the defective units.  Rework shall only be 
considered acceptable to the Government when the rework procedure has a reasonable probability of correcting the deficiency.    
An end item lot rejected by the contractor or Government must be reworked and re-offered within 30 days from the date of 
initial rejection. 
The supplies or products furnished under the contract shall be produced in accordance with the provisions of 21 CFR, Part 110, 
�Current Good Manufacturing Practices in Manufacturing, Packing or Holding Human Food,� and all regulations referenced 
therein. 
   
VIII. DATE OF PACK 


 
Acceptance will be limited to product processed and packed subsequent to date of award of delivery order. Additionally, all 
shipments of components/product from a producer to destination/assembly points shall not be older than 90 days at delivery. 


 
IX. REWORK OF NONCONFORMING PRODUCT PRE OR POST ACCEPTANCE 
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Rework of Nonconforming Product:  The Government QAR must be informed and provided documentation of all rework 
results when product is presented for Government verification inspection or prior to Government inspection as indicated below.  


 
A. Corrective Action (Rework/Screen Inspections) Taken Prior To Government Verification Inspection (Receipt, 


In-Process And End-Item Inspections):  Unless otherwise specified below, all reworks and screening inspections conducted 
prior to the Government verification inspection do not require approval from the Government. Although the GQAR must be 
informed of all reworks, the contractor is not required to obtain approval to take corrective and preventive action as deemed 
necessary to ensure compliance with contractual requirements. For reworks requiring the Government's approval (as specified 
below), the contractor may submit a Standard Rework Procedure (SRP), for certain defects, under the contractor's documented 
QSP section XII - Corrective and Preventive Action Program. The SRPs must be specific and these must be evaluated by DLA 
Troop Support-FTR, and DLA Troop Support-FTSC, and approved by the applicable Contracting Officer.  


 
NOTE: All requests for rework shall be accompanied with a COMPREHENSIVE rework plan. The rework plan will include 
rational information and data that supports the rework plan and ensures the elimination of nonconforming material from the lot. 
When a contractor determines as a result of his end item inspection(s) or QSP that supplies do not conform to contractual 
requirements and the supplies cannot be reworked (such as drained weight, viscosity, piece size, residual air, etc), he has the 
alternative to request the Contracting Officer for a waiver for the nonconforming requirement. If the Contracting Officer 
approves the waiver request for a specific requirement, the written waiver approval shall be provided to the GQAR when the 
supplies are presented for Government Verification Inspection (the skip-lot inspection does not apply in this case). The GQAR 
shall inspect the supplies for compliance with all requirements of the contract, except the waived requirement. The Contracting 
Officer, in special circumstances, may request the GQAR to inspect for the non-conforming characteristics also, after the waiver 
for the nonconforming requirement has been provisionally approved, to determine severity of nonconformance only. Due to the 
type of statistical sampling cited in the contract, under no circumstances shall a lot found nonconforming by the contractor be 
inspected by the GQAR to determine conformance to a requirement that has previously been established as nonconforming by 
the contractor's inspection. After any lot's failure or rework, if the lot is reinspected, it will be both Contractor and Government 
inspected at the next higher sample size; however, the accept/reject numbers used for the normal inspection will be used. 
   


 
B. The Following Reworks Must Be Coordinated With The Supervisory GQAR And Approved By The 


Applicable DLA Troop Support-FTR Office. 
   


1. Insect or Rodent Infestation/Contamination:  Reworks must be approved by DLA Troop Support-FTSC.  
 


2. Food Safety and Foreign Material:  All corrective actions for product retained due to processed/unprocessed 
container mix-ups must be approved by FTR. Thermal process deviations or deviations from the preparation, formulation or 
critical factors cited in the approved process schedule must be accompanied by a detailed letter from the plant's Processing 
Authority. The involved subcode(s), the deviation, and the disposition of the product shall be clearly identified when the 
complete lot is presented for Government end item verification inspection. If the producer fails to provide enough information/
data in the case of a deviation, the GQAR shall contact FTR for approval to proceed with the Government end item verification 
inspection. These requirements are in addition to applicable Code of Federal Regulations or other regulatory requirements 
(USDA-FSIS, FDA).    


   
Foreign material identified during normal in-process control actions does not require a waiver request from DLA Troop Support 
FTR, but does require USDA notification of the incident.  However, foreign material discovered during the Contractor or 
GQAR/USDA end item inspection is cause for rejection of the lot.  Rework requests that involve foreign material identified 
during end item inspections require approval from DLA Troop Support FTR before the rework activity can proceed. 


 
Note: A notification of nonconformance containing ineffective corrective actions, as identified by USDA, require DLA-TS 
attention and action 
   
�Retesting/re-inspection/rework of product that tested positive for food borne pathogens (salmonella, e. coli, etc.) is not 
authorized.� 
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Note:  Deviations (that occur during or prior to the production of a product) from specific preparation/ formulation/ingredient 
requirements cited in the specifications shall be submitted as a request for product deviation and must be approved and 
coordinated with the Specification Preparing Activity (Natick) through the applicable Contracting Officer.  


 
3. Container Integrity Defects:  All reworks due to container integrity defects noted during the producer's end item 


inspection (for critical container defects only) or Government final lot end item verification inspection, must be approved by 
FTR unless 100% primary container rework of the entire lot is conducted at source (Note: All second time reworks must be 
approved by the applicable FTR office). All containers exhibiting same or other container integrity defects must be removed 
during the 100% primary container rework and noted on the rework paperwork. Reworked lots will be inspected or re-inspected, 
as applicable, by the contractor at the location of the rework using the next larger sample size (for example, from 200 samples to 
315, or if a second rework, from 315 samples to 500 samples). Rework results must be included with other paperwork when the 
lot is presented for Government end item verification inspection.  


 
4. Second Time Reworks:  All second time reworks must be approved by the applicable FTR office.  


 
5. Nonconformances Noted During The Government End Item Verification Inspection: 


All rework requests submitted for defects noted during Government end item verification inspections must be approved by the 
applicable Contracting Officer, unless exempted under paragraph 3 above. 
    


 
C. Contractor's Quality History: 


   
1.  Effectiveness of corrective actions (rework/screen inspections) taken by the contractor prior to Government 


end item verification inspection (receipt, in-process and contractor's end-item inspections) will be determined by the results of 
the end item verification inspection performed by the GQAR.  Corrective actions taken to ensure compliance with the 
contractual requirements prior to the Government end item verification inspection will not be counted against the 
contractor's quality history.  If product is found conforming during the Government end item verification inspection, the   
corrective action will be determined to have been effective. However, all requests for waivers and   product deviations will be 
counted. 
   


2. If product is found nonconforming during the Government end item verification inspection following 
contractor corrective action for the same defect (or defect category in case of critical container defects) for which the contractor 
took a corrective action, the corrective action will be determined to have been ineffective. In addition to any action taken, the 
contractor must reevaluate their documented QSP and/or the implemented corrective and preventive action program by an 
internal audit and results must be submitted to DLA Troop Support-FTSB (Quality Systems Auditors).  All corrective actions   
(rework/screening inspections, etc.) taken by the contractor due to a Government end item   verification inspection 
rejection will be documented in the contractor's quality history records.  


   
NOTE:  If the contractor elects to rework nonconforming product, it must be reworked and reoffered within 30 days from date 
of initial rejection.  


 
All requests for rework shall be accompanied with a  comprehensive rework plan. The rework plan will include rational 
information and data that supports the rework plan and ensures the elimination of nonconforming material from the lot. See 
�Request for Rework, Request for Waiver, Request for Deviation, or Re-inspection of Nonconforming Supplies�. 
   


D. Request for Rework, Request for Waiver, Request for Deviation, or Re-inspection of 
Nonconforming Supplies 
   


1.   When contractor inspection or QSP, or Government verification by the QAR, reveals a process deviation or 
nonconforming lot, the contractor's written request for deviation, waiver, rework or re-inspection of the nonconforming lot(s) 
must be furnished, as appropriate to the Contracting Officer and cognizant Government QAR and shall at a minimum contain the 
following: 
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NOTE: Subject line should include what is being asked for (i.e.: Request for Waiver for Drain Weight of Beef Stew or 
Request for Rework for Residual Air for Apple Dessert) 


a.   Type of Request: Waiver, Notification, Re-inspection, Rework 
b.   Approval Required from DLA: Yes or No 
c.   Contractor Name/Address 
d.   Contract Number 
e.   Product Name 
f.   National Stock Number 
g.   Batch Number(s) (If Applicable) 
h.   Sublot(s) (If Applicable) 
i.   Lot Number(s) 
j. Process Category (i.e. Work-progress/End Item) 
k. Quantity 
l. Specification Requirement Number (PCR, CID, etc) 
m. Sample Size; Defect; Accept/Reject 
n. Defect Classification: Critical, Major, Minor, NA 
o. Inspection Failure (Summary of non-conformances) 
p. Failure Identified: Processing, Packaging, End Item 
q. Inspector: In-plant/Contractor or USDA 
r. Date of Incident 
s. Attachments (Provide in-house, USDA worksheets, in-process data) 
t. Root Cause of nonconformance or deviation (Describe using a short detailed paragraph; Tell a story of 
the incident) 
u. Corrective Action (Describe using a short detailed paragraph) 
v. Preventive Action (Describe using a short detailed paragraph; if preventive action is not possible, 
state why) 
w. Occurrence (Has this occurred before/when; if yes, what was the date/contract/lot number of last 
occurrence) 
x. Estimated Cost 
y. Effect on Delivery 
z. Justification for request (What are you asking for?) 


   
NOTE:  All requests for rework shall be accompanied with a COMPREHENSIVE rework plan. The rework plan will include 
rational information and data that supports the rework plan and ensures the elimination of nonconforming material from the lot. 
After any lot's failure or rework, if the lot is re-inspected, it will be both Contractor and Government inspected at the next higher 
sample size; however, the accept/reject numbers used for the normal inspection will be used.  


 
2. When a valid technical reason for re-inspection without rework is offered and permission is granted by the 


PCO, the contractor shall take corrective action to eliminate the cause of the inspection revealed failure; reinspect the non-
reworked lot after taking the corrective action, and evaluate the results of the initial inspection and the re-inspection by means of 
recognized statistical methods. 
   


a. If the statistical tests reveal no significant difference between the results of the two inspections, 
acceptability will be based on re-inspection results. A significant difference is one that is real and not due to chance variation. 
Statistically, a difference which has a 0.05 probability of occurring by chance alone is usually considered a significant 
difference. 


b. If such statistical tests reveal no significant difference between the results of the two inspections, both 
results will be reported to the Contracting Officer. 


1. The results of the two inspections will be averaged and acceptability will be based on 
whether 